

Project: #####

Address: #####

Scope: Concrete

Date: #####



Table with columns: SR #, REF, DESCRIPTION, QUANTITY, UNIT, WASTAGE, QUANTITY W/ WASTAGE, MATERIAL RATE, LABOR RATE, EQUIPMENT RATE, MATERIAL COSTS, LABOR COSTS, EQUIPMENT COSTS, SUB COST. Rows include General Requirements (1-7), Concrete Footing (8-63), and Concrete Slab (64-75).

Project: #####

Address: #####

Scope: Concrete

Date: #####



SR #	REF	DESCRIPTION	QUANTITY	UNIT	WASTAGE	QUANTITY W/ WASTAGE	MATERIAL RATE	LABOR RATE	EQUIPMENT RATE	MATERIAL COSTS	LABOR COSTS	EQUIPMENT COSTS	SUB COST
SUBTOTAL												\$484,733.10	

Project: #####

Address: #####

Scope: Concrete

Date: #####



SR #	REF	DESCRIPTION	QUANTITY	UNIT	WASTAGE	QUANTITY W/ WASTAGE	MATERIAL RATE	LABOR RATE	EQUIPMENT RATE	MATERIAL COSTS	LABOR COSTS	EQUIPMENT COSTS	SUB COST
											PROJECTED COST	\$484,733	
											G.C PROFIT	10%	\$48,473
											OVERHEAD	10%	\$48,473
											INSURANCE	10%	\$48,473
											CONTINGENCY	5%	\$24,237
SUGGESTED BID													\$654,390